
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A050 REVISION NO : 1 BIDS OPENED ON : Apr 28 2004
CONTRACT NO : 006768 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1790
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-5
NORTH SEATTLE BRIDGES - SEISMIC

03A050

PCT CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
7400 THIRD AVE S 1525 E MARINE VIEW DR 20210 142ND AVE NE

98072

PROJECT : SEATTLE   WA  981084143 EVERETT   WA  982011927 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/23/2004
15:12

DOT_RGGB01

, BH-0053(899)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 2.76 % 6.90 % 20.69 %
149,001.07 4,001.07 155,000.00 10,000.00 175,000.00 30,000.00145,000.00

6,800.6100
2 CLEARING AND GRUBBING

0.2700 ACRE 36.01 % 11,000.0000 120.00 % 2,000.0000 -60.00 %
1,836.16 486.16 2,970.00 1,620.00 540.00 -810.00

5,000.0000
1,350.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -2.98 % 217.46 % 177.78 %

12,223.91 -376.09 40,000.00 27,400.00 35,000.00 22,400.0012,600.00

0.6400
4 REMOVING PAINT LINE

800.0000 L.F. -36.00 % 1.0000 0.00 % 0.6000 -40.00 %
512.00 -288.00 800.00 0.00 480.00 -320.00

1.0000
800.00

SANITARY SEWER

606.5900
5 SEWER CLEANOUT

7.0000 EACH 142.64 % 1,400.0000 460.00 % 1,000.0000 300.00 %
4,246.13 2,496.13 9,800.00 8,050.00 7,000.00 5,250.00

250.0000
1,750.00

STRUCTURE
6 SHORING OR EXTRA EXCAVATION CL. A

L.S. -43.54 % 30.00 % -3.85 %
14,678.59 -11,321.41 33,800.00 7,800.00 25,000.00 -1,000.0026,000.00

7  COLUMN JACKETING - 5/570 RNE
L.S. 0.94 % -28.29 % 27.49 %

126,680.83 1,180.83 90,000.00 -35,500.00 160,000.00 34,500.00125,500.00
8  COLUMN JACKETING - 5/573 S-S

L.S. 50.01 % 15.43 % 70.11 %
123,454.65 41,154.65 95,000.00 12,700.00 140,000.00 57,700.0082,300.00

9  COLUMN JACKETING - 5/580 RNE
L.S. 6.02 % 3.39 % 60.83 %

92,288.01 5,238.01 90,000.00 2,950.00 140,000.00 52,950.0087,050.00
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STRUCTURE
10  COLUMN JACKETING - 522/14 W-S

L.S. 16.94 % 15.23 % 45.29 %
116,702.51 16,902.51 115,000.00 15,200.00 145,000.00 45,200.0099,800.00

11  COLUMN JACKETING - 5/584 N-W
L.S. 15.96 % 5.61 % 10.82 %

88,941.43 12,241.43 81,000.00 4,300.00 85,000.00 8,300.0076,700.00
12  COLUMN JACKETING - 5/589

L.S. -44.41 % -45.96 % -17.36 %
87,450.61 -69,849.39 85,000.00 -72,300.00 130,000.00 -27,300.00157,300.00

13  COLUMN JACKETING - 5/598
L.S. -51.01 % -15.51 % -10.54 %

49,284.47 -51,315.53 85,000.00 -15,600.00 90,000.00 -10,600.00100,600.00
14  SEISMIC RETROFIT - BRIDGE NO. 5/580 RNE

L.S. 107.64 % 130.00 % 483.33 %
12,458.15 6,458.15 13,800.00 7,800.00 35,000.00 29,000.006,000.00

15  SEISMIC RETROFIT - BRIDGE NO. 522/14 W-S
L.S. 595.67 % 72.50 % 275.00 %

27,826.80 23,826.80 6,900.00 2,900.00 15,000.00 11,000.004,000.00
16  SEISMIC RETROFIT - BRIDGE NO. 5/589

L.S. 142.21 % 200.00 % 112.50 %
19,376.47 11,376.47 24,000.00 16,000.00 17,000.00 9,000.008,000.00

CEMENT CONCRETE PAVEMENT

115.1100
17 REPLACE CEMENT CONCRETE PANEL

80.0000 S.Y. -34.22 % 235.0000 34.29 % 100.0000 -42.86 %
9,208.80 -4,791.20 18,800.00 4,800.00 8,000.00 -6,000.00

175.0000
14,000.00

EROSION CONTROL AND PLANTING

10.7400
18 ESC LEAD

134.0000 DAY -92.84 % 0.0100 -99.99 % 1.0000 -99.33 %
1,439.16 -18,660.84 1.34 -20,098.66 134.00 -19,966.00

150.0000
20,100.00
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EROSION CONTROL AND PLANTING

1.4000
19 SEEDING AND FERTILIZING BY HAND

600.0000 S.Y. -6.67 % 0.5000 -66.67 % 1.0000 -33.33 %
840.00 -60.00 300.00 -600.00 600.00 -300.00

1.5000
900.00

4,027.3300
20 SEEDING, FERTILIZING, AND MULCHING

0.6000 ACRE 34.24 % 1,200.0000 -60.00 % 3,500.0000 16.67 %
2,416.40 616.40 720.00 -1,080.00 2,100.00 300.00

3,000.0000
1,800.00

107.3800
21 COMPOST TYPE 1

2.0000 C.Y. 114.76 % 150.0000 200.00 % 400.0000 700.00 %
214.76 114.76 300.00 200.00 800.00 700.00

50.0000
100.00

161.0700
22 STREET CLEANING

56.0000 HR 78.97 % 140.0000 55.56 % 90.0000 0.00 %
9,019.92 3,979.92 7,840.00 2,800.00 5,040.00 0.00

90.0000
5,040.00

109.5300
23 INLET PROTECTION

29.0000 EACH 9.53 % 130.0000 30.00 % 75.0000 -25.00 %
3,176.37 276.37 3,770.00 870.00 2,175.00 -725.00

100.0000
2,900.00

8.2600
24 SILT FENCE

215.0000 L.F. 65.20 % 9.0000 80.00 % 6.0000 20.00 %
1,775.90 700.90 1,935.00 860.00 1,290.00 215.00

5.0000
1,075.00

25.6200
25 STRAW BALE

70.0000 EACH -26.80 % 52.0000 48.57 % 15.0000 -57.14 %
1,793.40 -656.60 3,640.00 1,190.00 1,050.00 -1,400.00

35.0000
2,450.00

26 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

107.3800
27 PSIPE INCENSE CEDAR, 24 IN. HT., #2 CONT.

3.0000 EACH 78.97 % 51.0000 -15.00 % 100.0000 66.67 %
322.14 142.14 153.00 -27.00 300.00 120.00

60.0000
180.00

26.8400
28 PSIPE VINE MAPLE, 18 IN. HT., #2 CONT

31.0000 EACH -32.90 % 41.0000 2.50 % 100.0000 150.00 %
832.04 -407.96 1,271.00 31.00 3,100.00 1,860.00

40.0000
1,240.00

29 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00
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107.3800
30 BARK OR WOOD CHIP MULCH

2.0000 C.Y. 114.76 % 150.0000 200.00 % 400.0000 700.00 %
214.76 114.76 300.00 200.00 800.00 700.00

50.0000
100.00

TRAFFIC

70.8700
31 CEMENT CONC. TRAFFIC CURB

20.0000 L.F. 77.18 % 25.0000 -37.50 % 100.0000 150.00 %
1,417.40 617.40 500.00 -300.00 2,000.00 1,200.00

40.0000
800.00

29.3100
32 BEAM GUARDRAIL TYPE 1

350.0000 L.F. 46.55 % 30.0000 50.00 % 25.0000 25.00 %
10,258.50 3,258.50 10,500.00 3,500.00 8,750.00 1,750.00

20.0000
7,000.00

1,181.1600
33 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

3.0000 EACH 68.74 % 1,000.0000 42.86 % 1,100.0000 57.14 %
3,543.48 1,443.48 3,000.00 900.00 3,300.00 1,200.00

700.0000
2,100.00

1,975.7600
34 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -1.21 % 2,000.0000 0.00 % 1,750.0000 -12.50 %
1,975.76 -24.24 2,000.00 0.00 1,750.00 -250.00

2,000.0000
2,000.00

27.0600
35 PRECAST CONC. BARRIER TYPE 2

170.0000 L.F. -45.88 % 25.0000 -50.00 % 30.0000 -40.00 %
4,600.20 -3,899.80 4,250.00 -4,250.00 5,100.00 -3,400.00

50.0000
8,500.00

160.1700
36 CAST-IN-PLACE CONC. BARRIER

180.0000 L.F. 191.22 % 190.0000 245.45 % 250.0000 354.55 %
28,830.60 18,930.60 34,200.00 24,300.00 45,000.00 35,100.00

55.0000
9,900.00

11.8100
37 TEMPORARY CONC. BARRIER

5635.0000 L.F. 7.36 % 8.0000 -27.27 % 5.0000 -54.55 %
66,549.35 4,564.35 45,080.00 -16,905.00 28,175.00 -33,810.00

11.0000
61,985.00

9.2300
38 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

125.0000 L.F. -38.47 % 9.0000 -40.00 % 4.0000 -73.33 %
1,153.75 -721.25 1,125.00 -750.00 500.00 -1,375.00

15.0000
1,875.00

5,036.0300
39 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 0.72 % 3,100.0000 -38.00 % 11,250.0000 125.00 %
25,180.15 180.15 15,500.00 -9,500.00 56,250.00 31,250.00

5,000.0000
25,000.00
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40 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
12,000.00 12,000.00 12,000.0012,000.00

891.2400
41 RESETTING IMPACT ATTENUATOR

14.0000 EACH -0.97 % 920.0000 2.22 % 700.0000 -22.22 %
12,477.36 -122.64 12,880.00 280.00 9,800.00 -2,800.00

900.0000
12,600.00

4,295.1200
42 TRUCK MOUNTED IMPACT ATTENUATOR

3.0000 EACH 22.72 % 5,100.0000 45.71 % 7,500.0000 114.29 %
12,885.36 2,385.36 15,300.00 4,800.00 22,500.00 12,000.00

3,500.0000
10,500.00

1.0000
43 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1048.0000 HR -97.50 % 0.0100 -99.98 % 0.0100 -99.98 %
1,048.00 -40,872.00 10.48 -41,909.52 10.48 -41,909.52

40.0000
41,920.00

0.7000
44 PAINT LINE

988.0000 L.F. -76.67 % 0.4000 -86.67 % 0.6500 -78.33 %
691.60 -2,272.40 395.20 -2,568.80 642.20 -2,321.80

3.0000
2,964.00

80.5300
45 PAINTED TRAFFIC ARROW

6.0000 EACH 78.96 % 51.0000 13.33 % 75.0000 66.67 %
483.18 213.18 306.00 36.00 450.00 180.00

45.0000
270.00

53.6900
46 PAINTED TRAFFIC LETTER

4.0000 EACH 53.40 % 51.0000 45.71 % 50.0000 42.86 %
214.76 74.76 204.00 64.00 200.00 60.00

35.0000
140.00

1.0700
47 TEMPORARY PAVEMENT MARKING

800.0000 L.F. -28.67 % 0.8000 -46.67 % 1.0000 -33.33 %
856.00 -344.00 640.00 -560.00 800.00 -400.00

1.5000
1,200.00

8.5600
48 SIGN COVERING

753.0000 S.F. 185.33 % 6.0000 100.00 % 5.0000 66.67 %
6,445.68 4,186.68 4,518.00 2,259.00 3,765.00 1,506.00

3.0000
2,259.00

49 ILLUMINATION SYSTEM
L.S. 564.79 % 492.19 % 572.95 %

24,696.94 20,981.94 22,000.00 18,285.00 25,000.00 21,285.003,715.00
50 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 904.05 % 938.96 % 938.96 %
38,656.08 34,806.08 40,000.00 36,150.00 40,000.00 36,150.003,850.00
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37.5800
51 TRAFFIC SAFETY DRUM

374.0000 EACH -37.37 % 30.0000 -50.00 % 60.0000 0.00 %
14,054.92 -8,385.08 11,220.00 -11,220.00 22,440.00 0.00

60.0000
22,440.00

2.1500
52 SEQUENTIAL ARROW SIGN

2520.0000 HR -46.25 % 3.0000 -25.00 % 4.0000 0.00 %
5,418.00 -4,662.00 7,560.00 -2,520.00 10,080.00 0.00

4.0000
10,080.00

3,221.3400
53 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 114.76 % 2,000.0000 33.33 % 2,500.0000 66.67 %
12,885.36 6,885.36 8,000.00 2,000.00 10,000.00 4,000.00

1,500.0000
6,000.00

1.0000
54 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

592.0000 HR -66.67 % 10.0000 233.33 % 5.0000 66.67 %
592.00 -1,184.00 5,920.00 4,144.00 2,960.00 1,184.00

3.0000
1,776.00

322.1300
55 TYPE III BARRICADE

5.0000 EACH -35.57 % 200.0000 -60.00 % 125.0000 -75.00 %
1,610.65 -889.35 1,000.00 -1,500.00 625.00 -1,875.00

500.0000
2,500.00

56 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 6,570.94 % 871.43 % 852.38 %

70,044.82 68,994.82 10,200.00 9,150.00 10,000.00 8,950.001,050.00

1.0000
57 TRAFFIC CONTROL LABOR

2464.0000 HR -97.50 % 34.0000 -15.00 % 40.0000 0.00 %
2,464.00 -96,096.00 83,776.00 -14,784.00 98,560.00 0.00

40.0000
98,560.00

10.7400
58 TRAFFIC CONTROL VEHICLE

156.0000 DAY -78.52 % 82.0000 64.00 % 25.0000 -50.00 %
1,675.44 -6,124.56 12,792.00 4,992.00 3,900.00 -3,900.00

50.0000
7,800.00

1.0000
59 TRAFFIC CONTROL SUPERVISOR

1244.0000 HR -97.50 % 37.0000 -7.50 % 0.0100 -99.98 %
1,244.00 -48,516.00 46,028.00 -3,732.00 12.44 -49,747.56

40.0000
49,760.00

16.1100
60 CONSTRUCTION SIGNS CLASS A

1990.7500 S.F. -10.50 % 15.0000 -16.67 % 14.0000 -22.22 %
32,070.98 -3,762.52 29,861.25 -5,972.25 27,870.50 -7,963.00

18.0000
35,833.50
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61 INCENTIVE EARLY COMPL. FOR EXPRESS LANE WORK

EST. 0.00 % 0.00 % 0.00 %
50,000.00 50,000.00 50,000.0050,000.00

379.6900
62 PLUGGING EXISTING PIPE

2.0000 EACH -24.06 % 730.0000 46.00 % 125.0000 -75.00 %
759.38 -240.62 1,460.00 460.00 250.00 -750.00

500.0000
1,000.00

63 STRUCTURE SURVEYING
L.S. 68.74 % 337.14 % -99.97 %

5,905.79 2,405.79 15,300.00 11,800.00 1.00 -3,499.003,500.00
64 ROADWAY SURVEYING

L.S. 68.74 % 134.29 % -99.97 %
5,905.79 2,405.79 8,200.00 4,700.00 1.00 -3,499.003,500.00

257.7100
65 CEMENT CONC. SIDEWALK

11.0000 S.Y. 157.71 % 95.0000 -5.00 % 165.0000 65.00 %
2,834.81 1,734.81 1,045.00 -55.00 1,815.00 715.00

100.0000
1,100.00

7.3400
66 TEMPORARY PIPE SLOPE DRAIN

250.0000 L.F. 46.80 % 9.0000 80.00 % 10.0000 100.00 %
1,835.00 585.00 2,250.00 1,000.00 2,500.00 1,250.00

5.0000
1,250.00

248.8500
67 CONNECTION TO DRAINAGE STRUCTURE

5.0000 EACH -72.35 % 1,700.0000 88.89 % 1,200.0000 33.33 %
1,244.25 -3,255.75 8,500.00 4,000.00 6,000.00 1,500.00

900.0000
4,500.00

68 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 11.63 % -100.00 % -64.29 %

7,814.43 814.43 0.01 -6,999.99 2,500.00 -4,500.007,000.00
69 FORCE ACCOUNT CLEANING EXISTING DRAINAGE STRUCTURE

EST. 0.00 % 0.00 % 0.00 %
7,000.00 7,000.00 7,000.007,000.00

6.4400
70 TRAINING

400.0000 HR 222.00 % 6.0000 200.00 % 5.0000 150.00 %
2,576.00 1,776.00 2,400.00 1,600.00 2,000.00 1,200.00

2.0000
800.00

71 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A050 REVISION NO : 1 BIDS OPENED ON : Apr 28 2004
CONTRACT NO : 006768 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1790
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-5
NORTH SEATTLE BRIDGES - SEISMIC

03A050

PCT CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
7400 THIRD AVE S 1525 E MARINE VIEW DR 20210 142ND AVE NE

98072

PROJECT : SEATTLE   WA  981084143 EVERETT   WA  982011927 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/23/2004
15:12

DOT_RGGB01

, BH-0053(899)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
72 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

73 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
74 SPCC PLAN

L.S. -67.13 % -71.43 % -89.80 %
1,610.67 -3,289.33 1,400.00 -3,500.00 500.00 -4,400.004,900.00

75 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS
L.S. -66.05 % 11.30 % -40.48 %

1,425.98 -2,774.02 4,674.72 474.72 2,500.00 -1,700.004,200.00
76 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %
2,100.00 2,100.00 2,100.002,100.00

4.4200
77  CONSTRUCTION FENCE

300.0000 L.F. -11.60 % 3.0000 -40.00 % 5.0000 0.00 %
1,326.00 -174.00 900.00 -600.00 1,500.00 0.00

5.0000
1,500.00

268.4400
78  SUBSURFACE UTILITY EXPLORATION

22.0000 EACH -82.10 % 1,600.0000 6.67 % 250.0000 -83.33 %
5,905.68 -27,094.32 35,200.00 2,200.00 5,500.00 -27,500.00

1,500.0000
33,000.00

$1,471,987.55 -6.59% $1,567,800.00 -0.51% $1,781,520.62 13.05%$1,575,866.50CONTRACT TOTAL

$1,781,520.62$1,471,987.55 $1,567,800.00BASE TOTAL -6.59% -0.51% 13.05%$1,575,866.50


